
Drummer Boy Park

Brewster, MA

Phase I
ORDER OF MAGNITUDE OPINION OF PROBABLE CONSTRUCTION COST

4/22/2021

ITEM QUANTITY UNIT UNIT COST TOTAL

Site Preparation

Contractor Mobilization/Demobilization 1 ls $25,000.00 25,000$                    

Erosion and Sedimentation Control 1 ls $5,000.00 5,000$                      

Temporary fencing and safety signage 1 ls $5,000.00 5,000$                      

Demo Existing Playground 1 ls $10,000.00 10,000$                    

Clear and Grub/ Vegetation Selective Clearing (Approximately 80,000 square feet) 1 ls $15,000.00 15,000$                    

Site Preparation Subtotal 60,000$                    

General Site Improvements

Bituminous concrete walkway 500 sy $45.00 22,500$                    

Full depth bituminous concrete access drive and parking with chip seal 2,300 sy $70.00 161,000$                  

Mill and Overlay bituminous concrete access drive and parking with chip seal 900 sy $35.00 31,500$                    

Playground, including structures, seating, and poured-in-place safety surfacing 1 ls $500,000.00 500,000$                  

Renovate existing vacant gift shop or install new shade pavillion 1 allowance $200,000.00 200,000$                  

10' wide by 18' length storage shed on concrete 1 ea $15,000.00 15,000$                    

Granite Curbing with 6" Reveal 550 lf $45.00 24,750$                    

Concrete Pavers 1,400 sf $30.00 42,000$                    

Accessibility Improvements to Nature Trail 1 ls $15,000.00 15,000$                    

Two (2) 6' x 6' accessible portable restroom 2 ea $5,000.00 10,000$                    

Bench with Poured Concrete Pad 5 ea $2,700.00 13,500$                    

Rain Garden (Approximately 10,500 square feet) 1 ls $50,000.00 50,000$                    

Loam and Seed Disturbed Areas 1 ls $5,000.00 5,000$                      

Plantings 1 allowance $50,000.00 50,000$                    

Miscellaneous Work and Cleanup 1 ls $20,000.00 20,000$                    

General Site Improvements Subtotal, rounded 1,160,300$               

Project Subtotal 1,220,300$               

Subtotal Direct Costs 1,220,300$               

Div 01 (Gen. Cond.) and General Contractors OHP - 15% (Rounded ) 183,000$                  

ESTIMATED CONSTRUCTION COST, ROUNDED 1,403,000$               

Contingency - 25%, (Rounded) 351,000$                  

TOTAL CONSTRUCTION COST, ROUNDED 1,754,000$               

Engineering- 15%, (Rounded) plus $8K for existing building analysis 271,000$                  

ESTIMATED TOTAL PROJECT CONSTRUCTION COST WITH CONTINGENCY AND ENGINEERING 2,025,000$               
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